
ORDER FOR SUPPLIES OR SERVICES 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 
EP-C-12-053 

6. SHIP TO: 

07/30/2013 

3. ORDER NO. 

03 

4. REQUISITION/REFERENCE NO. 

PR-OW-13-00583 

a. NAME OF CONSIGNEE 

ow 

b. STREET ADDRESS 5. ISSUING OFFICE (Address correspondence to) 
(FOR U.S. MAIL ONLY) 

US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 

US Environmental Protection Agency 
1200 Pennsylvania Avenue 

Cincinnati OH 45268 c. CITY 

Washington 
e. ZIP CODE 

20460 

8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE 

-c.-:S:=TR:::E:=ET=-A:-:D:=D:=RE:::S:-::S--~-----------------1 REFERENCE YOUR: 

57 WATER STREET 

6176737000 

Please fum ish lhe following on the terms 
and conditions specified on both sides of 

"'d:-. C7 1:::TY:-:------------------,----.--f.-Z-IP_C_O_D_E----IIhis order and on lhe attached sheet, if any, 

WATERTOWN 02 4 7 2 4 603 Including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10. REQUISITIONING OFFICE 

CPOD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 

0 a. SMALL D b. OTHER THAN SMALL D c. DISADVANTAGED 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

0 g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

od. WOMEN-OWNED 

0 h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 

a. INSPECTION 

Destination 
b. ACCEPTANCE 

Destination 

0 e. HUBZone 

15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY UNIT 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE 
(a) (b) (c) (d) (e) 

DUNS Number: lfh\{..1\ I 
Technical Support for Assessment and 
Watershed Protection 
STORMWATER STANDARDS ANALYTIC SUPPORT 

Task Order Project Offic er: 
Continued ... 

18. SHIPPING POINT 119. GROSS SHIPPING WEIGHT 20. INVOICE NO. 

21. MAIL INVOICE TO: 

a. NAME 

RTP Finance Center 
SEE BILLING 

INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 
ON REVERSE (or P.O. Box) 

RTP-Finance Center 

Mail Drop Dl43-02 
109 TW Alexander Drive 

c. {.;1; 
r . STATE e. ZIP CODE 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) Noelle Mills 

iRJ b. DELIVERY 

Except for billing instruclions on lhe 
reverse, this delivery order is subject 
to instructions contained on lhis side 
only of this form and is issued 
subject to lhe terms and conditions 
of the above-numbered contract. 

12. F.O.B. POINT 

Destination 

16. DISCOUNT TERMS 

QUANTITY 

AMOUNT ACCEPTED 

(f) (g) 

~6~~L 
(Cont. 
pages) 

$186,743.00 ~ 

17(1) 
GRAND 
TOTAL 

$186,743.00 ~ 

~ TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 347 '""· 2120121 
Prescribed by GSNFAR 48 CFR 53.213(1) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER ~CONTRACT NO. 

07/30/2013 IEP-C-12-05 3 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Jesse Pritts 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4303T 
Washington, DC 20460 
Pritts.jesse@Epa.gov 
Phone: 202-566-1038 
Fax: 202 -566-1053 

Alternate Task Order Project Officer: 
Jason Berner 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4303T 
Washington, DC 20460 
Berner.jason@Epa.gov 
Phone: 202-564-9868 
Fax: 202 -566-1053 
TOPO: Jesse Pritts Max Expire Date: 
03/28/2017 
Admin Office: 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

Accounting Info: 
13-14-B-28C-202BD4X21-2505---1328CCE020-001 
BFY: 13 EFY: 14 Fund: B Budget Org: 28C 
Program (PRC) : 202BD4X21 Budget (BOC) : 2505 
DCN - Line ID: 1328CCE020-001 
Period of Performance: 07/30/2013 to 
05/31/2014 

Provide services in accordance with 
attached Performance Work Statement 
entitled, "STORMWATER STANDARDS ANALYTIC 
SUPPORT." This task order award is a 
result of RFP PR-OW-13-00183 

Level of Effort: 1,300 

The government will make provisional fixed 
fee payments on the basis of percentage of 
work completed . For CPFF-term-type task 
orders , percentage of work completed is the 
ratio of direct labor hours performed to 
the direct labor hours ordered. 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I
ORDER NO. 

03 

PAGE NO 

2 

AMOUNT 

(f) 

l(b)(4) 

!!i1tlo,f4J.UU 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348iR". 4120061 

Prescribed by GSA FAR (48 CFR) 5J.21J(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE • CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER 'CONTRACT NO. 

07/30 /2 013 IEP-C-1 2-053 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

Award Type: Cost-p1us-fi~ed-fee 

Total Estimated Cost: lrf~b~)~{4~)-----.l 
Fixed Fee: l(b)(4) _ 
Term Form 
Incrementally Funded Amount: $90,000.00 

0002 Option Period 1 - Provide services in 
accordance with attached Performance Work 
Statement entitled, "STORMWATER STANDARDS 
ANALYTIC SUPPORT." This task order award 
is a result of RFP i?R-OW-13-00183 

Level of Effort: 1,200 

The government wil l make provisional fixed 
fee payments on the basis of percentage of 
work completed. For CPFF-term-type task 
orders, percentage of work completed is the 
ratio of direct labor hours performed to 
the direct labor hours orde.red . 
Award Type: Cost-plus-fixed,-__ f_e_e ________ ~ 

Total Estimated Cost: lfb)(4) I 
Fixed Fee: l(b)(4) _ 
Term Form 
(Option Line Item) 
04/30/2014 
Period of Perfo rmance: 06 / 01/2014 to 
05 /3 1 / 2015 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I
ORDER NO.' 

03 

PAGE NO 

3 

AMOUNT 

(f) 

:!iO.OO 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(1) 



PERFORMANCE WORK STATEMENT 
STORMWATER STANDARDS ANALYTIC SUPPORT 

EP-C-12-053 Cadmus 
TASK ORDER 03 

A. BACKGROUND 

This Task Order will provide support to EPNOW in evaluating the effectiveness of existing stormwater control 
standards in place at the state and local level and in evaluating the improvements in pollutant loading reductions and 
costs of alternative control strategies based on the application of Green Infrastructure (GI) and Low-Impact 
Development (LID) techniques on a nationwide basis. EPA is conducting this work in support of a national 
stormwater rulemaking. EPA expects to publish a Federal Register notice in late 2013 regarding this rulemaking. 

The contractor shall provide technical support to EPA in a variety of areas in support of this effort, including 
evaluating existing stormwater control strategies, evaluating the effectiveness of stormwater management 
technologies, estimating costs of technologies and alternative control strategies, preparation of technical documents 
and quality assurance/quality control. 

This Task Order continues work on an existing analysis conducted by EPA. Under a separate contract, EPA 
developed the Least Cost Mix of BMP (LCMBMP) analysis tool to evaluate the costs and pollutant reductions 
attributable to a variety of control strategies at the nationwide level. Work under this Task Order will update the 
LCMBMP tool as needed to reflect changes specified by EPA, run the tool to generate costs and performance 
metrics and generate output databases for delivery to EPA. EPA will provide all necessary program files and 
documentation to the contractor reflecting work already completed upon award. EPA will also provide additional 
details and documentation regarding the LCMBMP tool if requested during the solicitation. The contractor shall also 
provide technical support to EPA in responding to public comments regarding the analyses conducted and in fully 
documenting all results. 

All deliverables under this Task Order shall be submitted in an electronic format that is supported by EPA 
(Microsoft Word, Microsoft Excel and Microsoft Access 2007). 

B. TASKS: Evaluation of Storm water Standards 

TASK 1- Update LCMBMP Tool 

The contractor shall provide support to EPA in updating the LCMBMP tool to reflect changes specified by the 
TOPO and to reflect comments received on the Federal Register notice. 

Code updates may include: 

• Updating existing standards in place for the control of stormwater from new development and 
redevelopment at the state and municipal level. 

• Updating model project characteristics, such as type and quantity of pervious and impervious surfaces. 

• Updating BMP feasibility criteria. 

• Updating BMP design characteristics. 

• Updawng cost equations. 

• Updating BMP pollutant removal estimates. 

• Updating water balance calculations. 

Page 1 of6 



EPA anticipates that the LCMBMP tool will only be updated once under this Task Order, reflecting the combined 
set of changes to these parameters as specified by the TOPO. 

TASK 2- PERFORM LCMBMP TOOL RUNS 

The contactor shall provide support to EPA in conducting additional LCMBMP tool runs. For planning purposes, 
the contractor shall assume that a total of thirty tool runs shall be conducted reflecting different management 
strategies and costing scenarios as specified by EPA. Ten of these runs shall be completed in the base year prior to 
EPA publishing the Federal Register notice and twenty additional runs will be completed in the first option year 
after comments on the Federal Register notice have been evaluated and any changes in the tool specified in Task 1 
have been incorporated. A database of cost results, water quality and water balance results shall be provided to EPA 
for each of the tool runs. These databases shall use the same format as existing databases (MySQL) that have been 
developed for the LCMBMP tool (EPA will provide existing database files to the contractor upon award). 

TASK 3- SUPPORT IN RESPONDING TO PUBLIC COMMENTS 

EPA will provide comments specific to the LCMBMP tool to the contractor. The contractor shall summarize these 
public comments and provide support to EPA in responding to comments specific to the technical aspects of the 
tool. Overall comment response management for the Federal Register notice will be managed under a separate 
contract -- the contractor will only provide limited support in summarizing and responding to comments specific to 
the LCMBMP tool under this Task Order and will not be responsible for developing or maintaining a comment 
response database or other system. EPA anticipates providing comments to the contractor in Microsoft Word or 
equivalent format and the contractor will provide summaries and responses in the same or similar file format. EPA 
expects to publish the Federal Register Notice in late 2013 during the base year. Comment responses will be 
performed during the first option year. 

Task 4- PREP ARE TECHNICAL SUPPORT DOCUMENTS 

The contractor shall prepare two detailed technical support documents that will serve as the primary source of 
documentation for the public on the analyses conducted. The technical support documents shall provide details on 
any LCMBMP tool updates completed and summarize the results of the tool runs, including all references. 
Documentation regarding the existing LCMBMP tool has already been completed. Therefore, reports required under 
this Task Order will primarily involve the following: 

• Updating the existing document to describe changes made under Task 1. 
• Preparing tables, charts, etc. to summarize the results of new runs completed 

TASK 5- DOCUMENT INDEX 

The contractor shall prepare and index of all documents, references and results for this entire Task Order. The index 
shall be organized according to an outline approved by the EPA TOPO. The contractor shall provide a copy of the 
index on a monthly basis in a spreadsheet format, and provide electronic copies of all index entries under this Task 
Order to the EPA TOPO. 

TASK 6 - QA/QC 

The tasks in this Task Order require the collection and use of environmental data. Accordingly, EPA policy requires 
that an approved Quality Assurance Project Plan (QAPP) be in place before any work begins that involves the 
collection, generation, evaluation, analysis or use of environmental data. An approved QAPP exists for the current 
LCMBMP tool and is included as an attachment. The contractor shall prepare an updated QAPP that addresses work 

Page 2 of6 



under this task order, such as updates to the LCMBMP tool made under Task 1. The contractor shall submit 
Quarterly Reports of QA activities, to specifically address results of any performance evaluations, audits, or data 
quality assessments completed during the quarter and any significant quality problems. The contractor shall also 
provide updates of QA activities in the monthly progress reports. 

For the deliverables 4.2 (final technical support document for 2013 tool runs) and 4.4 (final technical support 
document for 2014 tool runs), the contractor shall prepare separate deliverables that document the QA/QC activities 
completed and describes if the QA/QC measures identified in the QAPP have been met. If any of the QA/QC 
measures in the QAPP have not been met, then the contractor shall describe the rationale for not meeting these 
measures and the impact on the reliability of the results. 

C. SCHEDULE OF BENCHMARKS & DELIVERABLES: 
The contractor shall provide any and all deliverables in an electronic format that is supported by EPA. Reference 
Contract Level Attachment 1, PWS, Section 4. 

Base Period (July 30, 2013- May 31, 2014) 
Task No. BENCHMARK I DELIVERABLE 1- Schedule 

MILESTONE 
July - August 

6.1: Draft QAPP Within 14 calendar days of Task Order award 

6 

6.2: Final QAPP 
Within 14 calendar days of receiving comments from 
the TOPO on the draft QAPP. 

2 2.1 : LCMBMP databases for 10 runs To be identified in Technical Direction 

5 5 .I: Monthly document index Monthly 

6 6.3: Quarterly QA Report August 31, 2013 

September- October- November 

4.1 : Draft technical support document - 2013 
September 30, 2013 

runs 

4 

4.2: Final technical support document- 2013 
November 30, 2013 

runs 

5 5.1: Monthly document index Monthly 
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------------·------------------~ 

6.3: Quarterly QA Report November 30,2013 

6 

6.4: QA/QC report for deliverable 4.2 November 30,2013 

December- January- February 

5 5.1 : Monthly document index Monthly 

6 6.3: Quarterly QA Report February 28, 2014 

March - April - May 

3.1: Summary of public comments specific to 
Within 60 calendar days of the close of the public 

3 comment period on the Federal Register notice 
LCMBMPtool (estimate April15, 2014) 

5 5.1: Monthly document index Monthly 

6 6.3: Quarterly QA Report May 31,2014 

Option Period One (June 1, 2014- May 31, 2015) 

June - July - August 

Within 30 calendar days of receiving comments in 

3.2: Draft responses to technical comments 
written technical direction from the TOPO on the 
Summary of public comments (3.1) deliverable 

3 
(estimate June 15, 2014) 
Within 30 calendar days of receiving comments in 

3.3: Final responses to technical comments 
written technical direction from the TOPO on the 
draft responses to technical comments deliverable 
(estimate August 15, 2014) 

6 6.3: Quarterly QA Report August 31, 2014 

September- October- November 

1 1.1: Updated LCMBMP analysis tool October 31, 2014 

5 5.1: Monthly document index Monthly 
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6 6.3: Quarterly QA Report November 30,2014 

December - January- February 

2 2.1: LCMBMP databases for 10 runs January 15,2015 (twenty runs) 

5 5.1 : Monthly document index Monthly 

6 6.3: Quarterly QA Report February 28, 2015 

March - April - May 

4.3: Draft technical support document- 2014 
runs 

March 30, 2015 

4 

4.4: Final technical support document- 2014 
May 15, 2015 

runs 

5 
5.2: Final index and electronic copies of all 

May 30,2015 
references 

6 6.3: Quarterly QA Report May 30,2015 
' 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. 
Reference Contract Clause C-1 (c) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7.See contract clause F.2, 
F.3, and J.2 "List of Attachments, Number 2- Reports of Work". 

Additional requirements specific to this Task Order are as follows: 

The contractor shall participate in bi-weekly project update conference calls with the EPA TOM to review progress 
on each task. The contractor shall submit monthly progress reports to EPA consistent with contract requirements. 
The contractor shall conduct a bi-annual meeting with the EPA TOM to review overall project status, which will 
include a complete review of QA/QC procedures. 

E. TRAVEL 

EPA does not anticipate the need for travel under this Task Order. All travel under this Task Order shall be in 
compliance with contract requirements and only according to specific technical direction. See contract clause H.17. 
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F. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization and 
physically display that information through an identification badge. Contractor personnel are prohibited from acting 
as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
Task Order Manager. 

G. VALIDATION OFT ASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE 

The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to ensure compliance with 
Section 508 and the Federal Acquisition Regulations (FAR) related to " electronic and information technology (EIT) 
deliverables". The Contractor shall furnish certification, in writing, to the TOPO that the Contractor has complied 
with EPAAR Clause 1552.211-79 "Compliance with EPA Policies for Information Resources Management" 
(Reference Contract Clause C-1 ), including the requirement that all electronic and information technology (EIT) 
deliverables be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. Reference Contract Clause C-1 (c) and Attachment 1, PWS, Section 2.5.3.4, 3.7, 
and 4.3.7. 

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

No single event under this Task Order is anticipated to incur $20,000 or more in cost. The contractor shall 
immediately notify the EPA Contracting Officer, PO and TOPO of any anticipated event involving support for a 
meeting, conference, workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more 
in cost during performance. Conference expenses are all direct and indirect costs paid by the government and 
include any associated authorized travel and per diem expenses, room charges for official business, audiovisual use, 
light refreshments, registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 

J. NOTIFICATION OF COMPLETION OF TO DELIVERABLES 

In the event that the Task Order reaches thirty (30) days prior to the end of the Period of Performance in a given 
period and the Contractor assesses that the deliverables, benchmarks or milestones will not be able to be completed, 
the Contractor shall immediately furnish written notification to the TOPO and the Contracting Officer (CO). 

Within five (5) business days of receiving this written notification, the TOPO in coordination with the CO will 
provide written technical direction to the Contractor concerning use of the funds which remain in the Task Order to 
prepare draft deliverables, interim work products, and any necessary working files in an electronic format which is 
supported by EPA, and furnish these to the TOPO. 

K. ATTACHMENTS: 

This section provides additional detailed project background or other necessary reference materials for contractor 
performance. 

Attachment A: Quality Assurance Project Plan 
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--------- ------·----------- ------····-······----------··-·---·····------- --·····--····--------

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 

001 
6. ISSUED BY 

(FOR U.S. MAIL ONLY) 

3. EFFECTIVE DATE 

See Block 16C 
CODE CPOD 

US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, stato and ZIP Cod8) 

CADMUS GROUP, INC., THE 

Attn: l(b)(4) 
57 WATER~S~'~I'R~E~E~'~I'--------------~ 

6176737000 
WATERTOWN MA 024724603 

CODE 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REQ. NO. 

PR-OW-14-00157 
7. ADMINISTERED BY (If other than Item 6) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-053 
03 
10B. DATED (SEE ITEM 13) 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 Is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specnied in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 6 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOVv'LEDGEMENT TO BE RECENED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $4 0
1 
000. 00 

See Schedule 
~~---------------------------------~--------------------------------------------13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. 6WgEcRH~~~~ ?T~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriaffon date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b) . 

. THIS SUPPLEMENTAL A REEMENT IS ENTERED INTO PURSUANT TO AU HORITY OF: 

X FAR 52.232-22 Limitation of Funds 

E. IMPORTANT~: ~;,C~o~nt~ra;ct;o~r~~~~OO~X~is~n~o;t·~~O~is~r:eq:u;ir:ed~t;o~s~ig~n:th:is~d:o:cu:m:e~nt~a:n:d~~:.tu:rn~;=.:;:::::::O=:~c:o:pi;e•:t:o~th:e~ls;•:u~in~g:off:ic=e~---~----------~------
14. DESCRIPTION OF A~ENDMENIIMODIFI9ATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: _(b)(4) J 
Tecqnical Support for Assessment and Watershed Protection 

STORMWATER STANDARDS ANALYTIC SUPPORT 

The purpose of this modification is to 1.) change the alternate task order contracting 

officer representative (TOCOR) and 2.) incrementally fund the task order in the amount of 

$40,000. The cost / fee breakdown is as follows: 

Estimated Cost:l(b)(4) 

Fee:i(b)(4) I 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

_______ ..:.;!Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 16C. DATE SIGNED 

Ei.«mOMIC 
&IGNATURII 03/19/2 014 

STANDARD FORM 30 (REV. 10-63) 
Prescribed by GSA 
FAR (46 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _0531031001 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

TOPO: Jesse Pritts Max Expire Date: 03/28/2017 
LIST OF CHANGES: 

Reason for Modification : Funding Only Action 
Total Amount for this Modification: $0.00 
New Total Amount for this Version: $186,743.00 
New Total Amount for this Award: $362,636.00 
Obligated Amount for this Modification: $40,000.00 
New Total Obligated Amount for this Award: 
$130,000.00 
Incremental Funded Amount changed: 
$90,000.00 to $130,000.00 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: $40,000.00 
Incremental Funded Amount changed from $90,000.00 
to $130,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-28C-202BD4X21-2505-1428CCE010-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 28C 
Program (PRC) 202BD4X21 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1428CCE010-001 
Amount: $40,000.00 

Section B: Clause, EPA-B-32-101, is revised as 
follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of I (b)( 4) I is 
allotted to cover estimated cost. Funding in the 
amount of l(b)(4) lis provided to cover the 
correspondlng lncrement of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 4/28/2014. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds 
See attached Recap Sheet 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-88) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _0531031001 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Section G: Clause, EPA-G-42-101, is revised as 
follows: 
EPA-G-42-101 CONTRACT ADMINISTRATION 
REPRESENTATIVES 
Task-Level Contracting Officers Representatives 
(CORs) for this contract are as follows: 
Jesse Pritts 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4303T 
Washington, DC 20460 
Pritts.jesse@Epa.gov 
Phone: 202-566-1038 
Fax: 202-566-1053 
Alternate Task Order COR: 
Ashley Allen 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 4303T 
Washington, DC 20460 
Allen.ashley@Epa.gov 
Phone: 202-566-1012 
Fax: 202-566-1053 
Contracting Officials responsible for 
administering this contract are as follows: 
Noelle Mills 
USEPA 
26 West Martin Luther King Drive 
Mail Code: NWD1 
Cincinnati, OH 45268 
Phone: 513-487-2171 
Fax: 513-487-2115 
Erin Ridder 
USEPA 
26 West Martin Luther King Drive 
Mail Code: NWD1 
Cincinnati, OH 45268 
Phone: 513-487-2155 
Fax: 513-487-2115 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/30/2013 to 05/31/2014 
All other terms and conditions remain unchanged. 
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10A. MODIFICATION OF CONTRACT/ORDER NO. 
ATERTOWN MA 024724603 EP-C-12-053 

03 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 07/30/2013 

11. 1 HIS ITEM ONLY APPLIES TO '" u~ :suLI,;ITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ols extended, Dis not extended. 
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DUNS Number: l(b)(4) I 
Technical Support for Assessment and Watershed Protection 

STORMWATER STANDARDS ANALYTIC SUPPORT 

The purpose of this modification is to exercise Option Period 1 and delete Task 3 of the 

PWS. Incremental funding in the amount of $40,000, is added for Option Period 1. 

TOPO: Jesse Pritts Max Expire Date: 03/28/2017 

LIST OF CHANGES : 

Reason for Modification: Exercise an Option 

New Tot a l Amount for this Version: $153,374.00 

Obligated Amount for this Modification: $40,000.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _0531031002 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 2 
Description changed to Option Period 1 - Provide 
services in accordance with attached Performance 
Work Statement entitled, "STORMWATER STANDARDS 
ANALYTIC SUPPORT." This task order award is a 
result of RFP PR-OW-13-00183 

Level of Effort: 925 

The government will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 

Total Amount changed from $175,893.00 to 
$153,374.00 
Obligated Amount for this modification: $40,000.00 
Incremental Funded Amount changed from $0.00 to 
$40,000.00 

Exercised option 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-28C-202BD4X21-2505-1428CCE018-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 28C 
Program (PRC) 202BD4X21 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1428CCE018-001 
Amount: $40,000.00 
Section B: Clause, EPA-B-16-102, is revised as 
follows for Option Period I: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
(a) The estimated cost of this contract is 

1 f~))(~~e dixed fee is l(b)(4) I 
(c) The total estimated cost and fixed fee is 
$153,374. 

Section B: Clause, EPA-B-32-101, is revised as 
follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
Continued ... 
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CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of I (b)(4) I is 
allotted to coY~f estimated cost. Funding in the 
amount of l(bll4U is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 9/4/2014. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds: 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/30/2013 to 05/31/2015 
All other terms and conditions remain unchanged. 
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A. BACKGROUND 

PERFORMANCE WORK STATEMENT 
STORMWATER STANDARDS ANALYTIC SUPPORT 

EP-C-12-053 Cadmus 
TASK ORDER 03 

·-·····----·····----

This Task Order will provide support to EPA/OW in evaluating the effectiveness of existing stormwater control 
standards in place at the state and local level and in evaluating the improvements in pollutant loading reductions and 
costs of alternative control strategies based on the application of Green Infrastructure (GI) and Low-Impact 
Development (LID) techniques on a nationwide basis. EPA is conducting this work in support of a national 
stormwater rulemaking. EPA expects to publish a Federal Register notice in late 2013 regarding this rulemaking. 

The contractor shall provide technical support to EPA in a variety of areas in support of this effort, including 
evaluating existing stormwater control strategies, evaluating the effectiveness of stormwater management 
technologies, estimating costs of technologies and alternative control strategies, preparation of technical documents 
and quality assurance/quality control. 

This Task Order continues work on an existing analysis conducted by EPA. Under a separate contract, EPA 
developed the Least Cost Mix of BMP (LCMBMP) analysis tool to evaluate the costs and pollutant reductions 
attributable to a variety of control strategies at the nationwide level. Work under this Task Order will update the 
LCMBMP tool as needed to reflect changes specified by EPA, run the tool to generate costs and performance 
metrics and generate output databases for delivery to EPA. EPA will provide all necessary program files and 
documentation to the contractor reflecting work already completed upon award. EPA will also provide additional 
details and documentation regarding the LCMBMP tool if requested during the solicitation. The contractor shall also 
provide technical support to EPA in responding to public comments regarding the analyses conducted and in fully 
documenting all results. 

All deliverables under this Task Order shall be submitted in an electronic format that is supported by EPA 
(Microsoft Word, Microsoft Excel and Microsoft Access 2007). 

B. TASKS: Evaluation of Stormwater Standards 

TASK 1 -Update LCMBMP Tool 

The contractor shall provide support to EPA in updating the LCMBMP tool to reflect changes specified by the 
TOPO and to reflect comments received on the Federal Register notice. 

Code updates may include: 

• Updating existing standards in place for the control of stormwater from new development and 
redevelopment at the state and municipal level. 

• Updating model project characteristics, such as type and quantity of pervious and impervious surfaces. 

• Updating BMP feasibility criteria. 

• Updating BMP design characteristics. 

• Updating cost equations. 

• Updating BMP pollutant removal estimates. 
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• Updating water balance calculations. 

EPA anticipates that the LCMBMP tool will only be updated once under this Task Order, reflecting the combined 
set of changes to these parameters as specified by the TOPO. 

TASK 2- PERFORM LCMBMP TOOL RUNS 

The contactor shall provide support to EPA in conducting additional LCMBMP tool runs. For planning purposes, 
the contractor shall assume that a total of thirty tool runs shall be conducted reflecting different management 
strategies and costing scenarios as specified by EPA. Ten of these runs shall be completed in the base year prior to 
EPA publishing the Federal Register notice and twenty additional runs will be completed in the first option year 
after comments on the Federal Register notice have been evaluated and any changes in the tool specified in Task 1 
have been incorporated. A database of cost results, water quality and water balance results shall be provided to EPA 
for each of the tool runs. These databases shall use the same format as existing databases (MySQL) that have been 
developed for the LCMBMP tool (EPA will provide existing database files to the contractor upon award). 

TASK 3- DELETED 

Task 4- PREP ARE TECHNICAL SUPPORT DOCUMENTS 

The contractor shall prepare two detailed technical support documents that will serve as the primary source of 
documentation for the public on the analyses conducted. The technical support documents shall provide details on 
any LCMBMP tool updates completed and summarize the results of the tool runs, including all references. 
Documentation regarding the existing LCMBMP tool has already been completed. Therefore, reports required under 
this Task Order will primarily involve the following: 

• Updating the existing document to describe changes made under Task 1. 
• Preparing tables, charts, etc. to summarize the results of new runs completed 

TASK 5 -DOCUMENT INDEX 

The contractor shall prepare and index of all documents, references and results for this entire Task Order. The index 
shall be organized according to an outline approved by the EPA TOPO. The contractor shall provide a copy of the 
index on a monthly basis in a spreadsheet format, and provide electronic copies of all index entries under this Task 
Order to the EPA TOPO. 

TASK 6 - QA/QC 

The tasks in this Task Order require the collection and use of environmental data. Accordingly, EPA policy requires 
that an approved Quality Assurance Project Plan (QAPP) be in place before any work begins that involves the 
collection, generation, evaluation, analysis or use of environmental data. An approved QAPP exists for the current 
LCMBMP tool and is included as an attachment. The contractor shall prepare an updated QAPP that addresses work 
under this task order, such as updates to the LCMBMP tool made under Task 1. The contractor shall submit 
Quarterly Reports of QA activities, to specifically address results of any performance evaluations, audits, or data 
quality assessments completed during the quarter and any significant quality problems. The contractor shall also 
provide updates of QA activities in the monthly progress reports. 

For the deliverables 4.2 (final technical support document for 2013 tool runs) and 4.4 (final technical support 
document for 2014 tool runs), the contractor shall prepare separate deliverables that document the QA/QC activities 
completed and describes if the QA/QC measures identified in the QAPP have been met. If any of the QA/QC 
measures in the QAPP have not been met, then the contractor shall describe the rationale for not meeting these 
measures and the impact on the reliability of the results. 

C. SCHEDULE OF BENCHMARKS & DELIVERABLES: 
The contractor shall provide any and all deliverables in an electronic format that is supported by EPA. Reference 
Contract Level Attachment 1, PWS, Section 4. 
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Base Period (July 22, 2013- May 31, 2014) 
Task No. BENCHMARK I DELIVERABLE I Schedule 

MILESTONE 
July - August 

6.1: Draft QAPP Within 14 calendar days of Task Order award 

6 

6.2: Final QAPP 
Within 14 calendar days of receiving comments from 
the TOPO on the draft QAPP. 

2 2.i: LCMBMP databases for 10 runs August 30,2013 

5 5.1 : Monthly document index Monthly 

6 6.3: Quarterly QA Report August 31, 2013 

September- October- November 

4.1: Draft technical support document - 2013 
September 30,2013 

runs 

4 

4.2: Final technical support document- 2013 
November 30, 2013 

runs 

5 5.1: Monthly document index Monthly 

6.3: Quarterly QA Report November 30,2013 

6 

6.4: QAIQC report for deliverable 4.2 November 30,2013 

December- January- February 

5 5.1: Monthly document index Monthly 

6 6.3 : Quarterly QA Report February 28, 2014 
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March - April - May 

5 5.1: Monthly document index Monthly 

6 6.3: Quarterly QA Report May 31, 2014 

Option Period One (June 1, 2014- May 31, 2015) 

June- July- August 

6 6.3: Quarterly QA Report August 31, 2014 

September- October- November 

I 1.1 : Updated LCMBMP analysis tool October 31,2014 

5 5.1: Monthly document index Monthly 

6 6.3: Quarterly QA Report November 30,2014 

December- January- February 

2 2.1: LCMBMP databases for 10 runs January 15,2015 (twenty runs) 

5 5.1 : Monthly document index Monthly 

6 6.3: Quarterly QA Report February 28, 2015 
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March - April - May 

4.3: Draft technical support document- 2014 
runs 

March 30, 2015 

4 

4.4: Final technical support document- 2014 
May 15,2015 

runs 

5 
5.2: Final index and electronic copies of all 

May 30, 2015 
references 

6 6.3: Quarterly QA Report May 30,2015 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. 
Reference Contract Clause C-1 (c) and Attachment 1, PWS, Section 2.5., and 4.3.7.See contract clause F.2, F.3, and 
J.2 "List of Attachments, Number 2- Reports of Work". 

Additional requirements specific to this Task Order are as follows: 

The contractor shall participate in bi-weekly project update conference calls with the EPA TOM to review progress 
on each task. The contractor shall submit monthly progress reports to EPA consistent with contract requirements. 
The contractor shall conduct a bi-annual meeting with the EPA TOM to review overall project status, which will 
include a complete review of QA/QC procedures. 

E. TRAVEL 

EPA does not anticipate the need for travel under this Task Order. All travel under this Task Order shall be in 
compliance with contract requirements and only according to specific technical direction. See contract clause H.17. 

F. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization and 
·physically display that information through an identification badge. Contractor personnel are prohibited from acting 
as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
Task Order Manager. 

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE 

The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to ensure compliance with 
Section 508 and the Federal Acquisition Regulations (FAR) related to " electronic and information technology (EIT) 
deliverables". The Contractor shall furnish certification, in writing, to the TOPO that the Contractor has complied 
with EPAAR Clause 1552.211-79 "Compliance with EPA Policies for Information Resources Management" 
(Reference Contract Clause C-1 ), including the requirement that all electronic and information technology (EIT) 
deliverables be Section 508 compliant in accordance with the policies referenced at 
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http://www.epa.gov/accessibility/ . Reference Contract Clause C-1 (c) and Attachment 1, PWS, Section 2.5.3.4, 3.7, 
and 4.3.7. · 

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

No single event under this Task Order is anticipated to incur $25,000 or more in cost. The contractor shall 
immediately notify the EPA Contracting Officer, PO and TOPO of any anticipated event involving support for a 
meeting, conference, workshop, symposium, retreat, seminar or training that may potentially incur $23,000 or more 
in cost during performance. Conference expenses are all direct and indirect costs paid by the government and 
include any associated authorized travel and per diem expenses, room charges for official business, audiovisual use, 
light refreshments, registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 

J. NOTIFICATION OF COMPLETION OF TO DELIVERABLES 

In the event that the Task Order reaches thirty (30) days prior to the end of the Period of Performance in a given 
period and the Contractor assesses that the deliverables, benchmarks or milestones will not be able to be completed, 
the Contractor shall immediately furnish written notification to the TOPO and the Contracting Officer (CO). 

Within five (5) business days of receiving this written notification, the TOPO in coordination with the CO will 
provide written technical direction to the Contractor concerning use of the funds which remain in the Task Order to 
prepare draft deliverables, interim work products, and any necessary working files in an electronic format which is 
supported by EPA, and furnish these to the TOPO. 

K. ATTACHMENTS: 

This section provides additional detailed project background or other necessary reference materials for contractor 
performance. 

Attachment A: Quality Assurance Project Plan 
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Base Period 

Base Award 
Modification 1 

Total Funded 
Total Task Order 
Balance Unfunded 

Option Period 1 

Modification 2 

Total Funded 
Total Task Order 
Balance Unfunded 

EP-C-12-053 
Task Order Number 3 

Recapitulation Of Funding 

Estimated Cost Fixed Fee 
(b)(4) 

EP-C-12-053 
Task Order Number 3 

Recapitulation Of Funding 

Cost Plus Fixed Fee 
$90,000.00 
$40,000.00 

$130,000.00 
$186,743.00 

$56,743.00 

Estimated Cost Fixed Fee Cost Plus Fixed Fee 
r.:(b--:-)-:--c( 4:-:-) ------------, $40,000.00 

$40,000.00 
$153,374.00 
$113,374.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _053 1031003 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 
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SUPPLIES/SERVICES 
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CHANGES FOR ACCOUNTING CODE: 
14-15-B-28C-202BD4X21-2505-1428CCE010-001 
Amount changed from $40,000.00 to $30,507.45 

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I) 
Obligated Amount for this modification: $9,492.55 
Incremental Funded Amount changed from $40,000.00 
to $49,492.55 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-28C-202BD4X21-2505-1428CCE010-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 28C 
Program (PRC) 202BD4X21 
Budget (BOC) 2505 
Job * (Site/Project) 
Cost Organization 
DCN-LineiD 1428CCE010-001 
Amount: $9,492.55 

Payment Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (0143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (0143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/30/2013 to 05/31/2015 
All other terms and conditions remain unchanged. 
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THE 
CADMUS !R~~p: ~NC .. 
Attn: 1(~0] _ 
57 WA 'E R ET 
6176737000 
WATERTOWN MA 024724603 

CODE 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

PR-CPOD-15-00032 
7. ADMINISTERED BY (If other than Item 6) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(X) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-053 
03 
106. DATED (SEE ITEM 13) 

DThe above numbered solicitation is amended as set fo.rth in Item 14. The hour alid date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: 1 (b)(4) 
See Schedule . 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~5ECRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATNE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTH RITY F: 

X Unilateral: FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor 00 is not. D Is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
The purpose of this modification is to access $273.77 from the Fiduciary Reserve to pay for 

indirect rate adjustment voucher FY14-5070-03-11 dated December 5, 2014. 

TOPO: Jesse Pritts Max Expire Date: 03 /28/2 017 

LIST OF CHANGES: 

Reason for Modification: Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 1 

Obligated Amount for this modification: l{b){4) 

CHANGES FOR ACCOUNTING CODE: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152·8070 
Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

11 ~ 1_6C. DATE SIGNED 

S!OHATUR.E 12/09/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 0531031004 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

13-14-B-28C-202BD4X21-2505---1328CCE020-001 

Amount changed froml~)(4) 
Delivery Location Co e: OW 
ow 
us Environmental Protection Agency 
1200 Pennsylvania Avenue 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 

I 

Period of Performance: 07/30/2013 to 05/31/2015 
All other terms and conditions remain unchanged. 

NSN 7540·01·152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 


